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 Terms of Reference  
Independent Media in the Eastern Partnership Countries 

 
INTRODUCTION 
 
The Foreign and Commonwealth Office is looking for a primary contractor to work with a 
consortia to provide ongoing support to independent media in the Eastern Partnership. 

 
OBJECTIVE 
 
This project is part of the FCO’s Counter Disinformation and Media Development (CDMD) 
Programme, which implements new and innovative media development projects to bring 
plurality and balance to Russian and other local language media to counter Russia’s external 
use of media to sow disunity through disinformation and propaganda. The CDMD 
programme provides core support and capacity building for public and independent media. 
This includes enabling better access to quality news and non-news programming and 
strengthening media and communication networks across the region.  

The overall objective for this project in the Eastern Partnerships is to bring balance and 
plurality to the media space by identifying independent Russian and other language media in 
Eastern Partnership countries that has potential for growth. The successful contractor will 
help editorially independent, online and traditional media (including TV and Radio channels) 
to build audience share and increase their resilience to hostile Kremlin messaging in Eastern 
Partnership countries. 

Our internal analysis establishes a baseline by which this project can measure its impact over 
the three years. A key finding of the analysis was a difference in media consumption 
between older/younger audiences. It is important that media interventions in this project 
reach younger and older audiences particularly through radio, as well as independent social 
media channels, and traditional media outlets. 

1. Project Scope 

It is anticipated that the project will work will be conducted across Eastern Partnership 
countries including Ukraine, Moldova and Georgia. It is intended that the contract will be 
aimed at: 

 

 Organisational audits and training needs analysis of editorially independent Russian 
language media 

 Delivering tailored capacity building activities including, but not limited to leadership 
training, business model development, production training. Activities will depend on 
individual organisational needs Activities will need to be designed in a way that 
promotes gender equality and conflict sensitivity;  

 Facilitating high quality co-productions between key stakeholders to embed capacity 
building and upskilling training that includes content on gender issues;  

 Offering flexible core support to a select number of smaller media organisations 
which are subject to strict organisational audit; 

 Facilitating the sharing of good practice between UK and local regulatory 
organisations;  

 Seeking innovative solutions to providing online audiences with plurality and choice 
on hitherto underserved social media platforms;  
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 Funding and capacity building on specific projects such as growth of social media 
engagement; 

 Supporting the development of capacity to challenge gender inequality in media 
organisations and the content they produce; and 

 Provide an analysis for audience focused media content. 
 
 
2. Activities 
 
The preferred supplier will have established networks, be prepared to work in a consortia, 
and will be able to demonstrate: 
 

 Scope out potential partners with experience and expert knowledge of the media 
landscape in Eastern partnership countries. This will include traditional TV and radio 
as well as different forms of online media activity which is new, innovative and 
attractive to online audiences. 

 The ability to source expert consultants/mentors and trainers from own organisation 
or other organisations who have expert knowledge and experience in media 
development (including English language training for journalists). 

 Working with Ukraine’s Public Broadcaster to develop new content and adapt 
format. 

 Extensive project management skills for managing large value projects, this will 
include the ability to keep risk registers, conduct due diligence, contracts with sub-
contractors, and produce detailed reports of activity on monthly/quarterly basis as 
required. 

 The ability to show sufficient resources to complete the project, on-time and on-
budget. 

 Ability to handle sensitive information, an awareness of acting on behalf of HMG 
and acting accordingly, and be party to strict non-disclosure agreement; 

 Ensure thorough due diligence is conducted on potential partners including conflict 
sensitivity, ‘do no harm’ and gender sensitivity on their content. 

 Provide a secretariat for a formal governance board that will scrutinise delivery and 
prioritise interventions. 

 Use the Target Audience Analysis to plan the project activities (FCO to supply this to 
winning consortia). 

 Working with other international donors and partners with financial contributions 
and assistance. 

 Flexibility to allow ad-hoc tasking to support hyperlocal media organisations, as 
directed by the FCO.  

 An ability to identify gender issues and design and implement activities in a gender 
sensitive manner. 

 
 
3. Dependencies 
 
The supplier is asked to assume that they will deliver an entirely independent set of services 
should they win the competition.  Items such as office space, translation costs, security, legal 
fees, insurance, transport and accommodation costs should be included in the pricing 
model.  
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The supplier is responsible for due diligence of potential partners and for assessing, 
reporting on and mitigating all risks at a project level.  
 
4. Reporting and M&E 
 
The supplier will meet at least monthly with the FCO and provide minuted records of these 
meetings.  There will be flexibility on the location of these meetings e.g. in London or in–
country capitals. For costing purposes, the supplier should include the costs of their 
representatives attending London based meetings in the pricing model. A Risk register to be 
updated monthly. 
 
As part of the wider reporting on the project, a Governance structure which allows for the 
establishment of a Programme “Eastern Partnership Board” where the prime contractor is to 
present proposals for approval. The Board will consist of representatives from the British 
Embassies of each referenced country and from the CDMD Programme team. 
 
This Eastern Partnership Board will meet Quarterly (at least) and if circumstances arise for 
the Board approval of a proposal urgently, a “write-around” mechanism will allow for this. 
The contractor will work with Eastern Partnership Posts and the CDMD Programme team to 
determine a number of proposals at the start of the financial year. Overseas Posts and the 
CDMD Programme team will have a veto on any proposals through this Board. Posts and 
CDMD Programme team will approve any suitable proposals from the contractor and retain 
the ability to fund CDMD work directly when needed. 
 
The supplier will report to a quarterly project board consisting of consortia members and 
representatives from different FCO stakeholders. The supplier will need to report on 
progress against their theory of change, project plan and results framework as well against 
any performance level indicators provided by the CDMD programme team.  
 
Contained within this report will include cross-cutting issues such as conflict sensitivity, ‘Do 
No Harm’ and promoting gender equality. In advance of the quarterly meeting the supplier 
will submit a written report setting out progress made.  It may be necessary to have more 
regular contact outside of the monthly and quarterly meetings. The successful contractor 
may be required to report to the FCO for additional information e.g. increasing audience 
figures, on an ad-hoc basis. 
 
The supplier will be asked to submit financial reporting every quarter. At the end of Q3, a 
summary report will be submitted which can be discussed over the Q4 period for the 
following years’ work. A lessons learnt document will be required at the end of each 
financial year, the focus of which will be agreed with the CDMD programme team ahead of 
time.  The supplier will also be expected to present any external audited reports as and 
when requested by the FCO. 
 
5. Financial Management & Payments 
 
The supplier will be reimbursed as per the CSSF Framework contract following the 
submission of monthly line by line fee and expense reports.  
 
The supplier should expect FCO staff to make site visits to company premises (at least once a 
year) and to allow them access to financial accounts and bookkeeping as requested. 
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6. Break Points  
 
The programme is subject annual breakpoints based on the performance of the 
implementing partner, agreement for each year’s objectives and activity, availability of 
funding, and political situation on the ground. The FCO aims to be predictable with regards 
to the amount of funding available and will consult the implementing partner early on this 
matter. 
 
7. Budget 
 
The proposed budget for a contracted amount of £3m a year for 3 years (£3m+£3m+£3m), 

to start in April 2018 (FY18/19) and to finish in March 2021 (FY20/21). Bids will be invited to 

not exceed the following:  

 £3,000,000 for year one (UK FY 2018/2019)  

 £3,000,000 for year two (UK FY 2019/2020)   

 £3,000,000 for year three (UK FY 2020/2021) 

    = £9,000,000 over 3 years 
 
8. Timeframe 
 
 The project is expected to start in the summer 2018 and be completed by March 2021.  
  
9. Duty of Care & Security 
 
The FCO has no specific knowledge of any direct threat to the implementers of this project. 
The implementer will hold the duty of care responsibility for its staff and the security of the 
project; it is to ensure that all reasonable security measures (physical, information and 
communication) are taken to reduce the threat to as low as is reasonably possible, and to 
expose any risks that are identified.   The project is overt, no attempt should be made to 
disguise activity.  The project board will approve an outline engagement/communication 
plan for the project. 


